
Kershaw County RFP # 16-600-08 

Design-Build Emergency Medical Services (EMS) Stations 

October 10, 2016 

 

Addendum V 

 

 

Due to Hurricane Matthew, the RFP deadline for submission has been extended to Thursday, 

October 13, 2016 before 2:00 P.M. 

 

 

Proposers are reminded to acknowledge receipt of all addenda in their proposals. 


